

TABLE OF CONTENTS

II. INTRODUCTION 4

 A. Introduction to El Monte Union High School District 4

 B. Purpose of RFQ 4

 C. School Sites 5

 D. Anticipated Time Schedule 5

III. GENERAL INSTRUCTIONS 6

 A. Response Submittal 6

 B. Questions from Respondents 6

 C. RFQ Addenda/Clarifications 7

 D. Pre-contractual Expenses 7

 E. No Commitment to Award 7

 F. Joint Offers 7

 G. Exceptions/Deviations 8

 H. Insurance 8

 I. Indemnity 8

IV. RESPONSE FORMAT AND CONTENT 9

 A. Presentation 9

 B. Response Content 9

V. TABLE OF CONTENTS 10

 A. Qualifications, Related Experience and References 10

 B. Proposed Staffing and Project Organization 11

 C. Cost and Price 11

 D. Exceptions/Deviations 11

 E. Appendices 11

VI. RESPONSE EVALUATION AND CONTRACT AWARD 12

 A. Evaluation Panel 12

 B. Evaluation Criteria 12

 C. Contract Award 12

EXHIBITS

 Exhibit A-Scope of Work 13

 Exhibit B-New Construction Fee 15

 Exhibit B1-New Construction Fee 16

 Exhibit C-Additional Architectural Services 17

 Exhibit D-Proposed Schedule of Events 18

 Exhibit E- Specialty Consultants under Contract with Design Consultant 19